



**JEEP SALES & SERVICE FACILITY  
VEHICLE SUPPORT PROGRAM  
SERVICES ENROLLMENT FORM**



**Dealership** \_\_\_\_\_

**Project Address** \_\_\_\_\_ **Dealer Code** \_\_\_\_\_

**City** \_\_\_\_\_ **State** \_\_\_\_\_ **Zip Code** \_\_\_\_\_

**Dealer Contact** \_\_\_\_\_

**Telephone #** \_\_\_\_\_ **Email:** \_\_\_\_\_

**Dealer Placement Mgr.** \_\_\_\_\_

I hereby order services as specified in the attached Process Map and pursuant to the Jeep Sales & Service Facility Vehicle Support Program for the dealership facility at the above address for the project type noted below.

- NEW BUILD** (For a Ground-Up Facility)
- RENOVATION** (For an Existing Dealership Facility)
- RETROFIT** (Facility that is Not an Existing Dealership i.e. – Former Restaurant, Supermarket, etc.)


Dealer is REQUIRED and agrees to take the necessary steps specified in the attached Process Map.

**Fees**

- Dealer agrees to pay \$25,000 plus any applicable state and local taxes for the services included in the Process Map for a Jeep Standalone facility.
- Dealer agrees to pay \$30,000 plus any applicable state and local taxes for the services included in the Process Map for a Jeep + Chrysler, Dodge, Ram facility.
- Any additional services requested by dealer will be charged a fee not to exceed \$125.00 per hour plus applicable state and local taxes plus travel/miscellaneous expenses.
- Dealer’s account will be billed by FCA thirty (30) days after the Design Survey Presentation specified in the Process Map.
- If the dealership site changes, Dealer agrees to re-enroll and will be subject to all fees as outlined above for the second site.
- If after the architectural plan is agreed upon, Dealer makes substantial revisions, Dealer will be subject to additional fees to take into account the work needed for such revisions.

**DEALER AUTHORIZED SIGNATURE** \_\_\_\_\_ **DATE** \_\_\_\_\_

\*The Design Control Documents created under this program are intended to communicate design intent only and should not be used for construction. All construction documents and permits are to be provided/secured by properly licensed architectural/engineering professionals of the dealer’s choice. FCA US LLC and CBRE will not be held liable for any claims that may arise. This enrollment form and the Process Map may be changed from time to time at FCA US’s sole discretion.



3 Weeks      9 Weeks      16 Weeks      \*32 Weeks      3 Weeks

\*Duration may vary depending on project type, permitting, approvals, and phasing

# Facility Design Service Process Map

Date 10/07/16  
 Timeline is an estimation based on a typical ground up dealership construction and may change depending on individual project variables

